

RESUMEN

ALT 4 SEM MAT

Genie civil		31,558,794.56
Equipements		26,946,322.61
OCDIGG		11,354,279.42
TOTAL		69,859,396.60
	5%	3,492,969.83
	5%	3,492,969.83
	3%	2,095,781.90
TOTAL		78,941,118.15

ALT 4SEM MAT	
ZONE	Total général
DIG	3,393,699
HOM	753,346
BIO	2,382,975
TRI 2	177,830
PRE 4	100,000
SIT	565,687
STOCKAGE	17,383,032
MAT 2	
VRD	2,071,486
REFUS 1+2+3	185,000
Reservoirs STEP	486,759
PAS 1: Climat + Bardage	645,981
PAS 2	900,000
Demolition BIO MAT	1,300,000
Belt Conveyors	466,000
Grup. Electrog. UVO	322,000
pergola végétalisée	425,000
Total général	31,558,795

ALT 4SEM MAT

poste	dénomination			Alt 4
100	Tri primaire			380,000
200	Homogénéisation			3,145,885
300	Tri secondaire			2,091,544
400	Méthanisation			1,537,425
500	Utilisation biogaz			560,658
600	Valorisation biogaz			1,455,854
700	Séchage et maturation			2,166,048
800	Gestion des refus			0
900	Traitement des eaux			862,658
1000	Ventilation / Traitement de l'air			2,492,000
1100	Electricité/SNCC/divers élec			2,484,250
1200	Divers			1,170,000
1300	Unité de compostage TAIM rotopelle			8,600,000
			TOTAL	26,946,323

4 SEM MAT

A) COSTE PERSONAL	622,922.00
B) COSTE SEGUROS	1,676,545.07
C) HONORARIOS PROFESIONALES	5,874,957.14
D) GASTOS DE VIAJE Y LOCOMOCION	89,141.02
E) COSTE OFICINA	508,005.00
F) VARIOS	1,620,365.19
G) PUESTA EN MARCHA	962,344.00
TOTAL OCDIGG	11,354,279.42